

Rangamati Hill District Council
Rangamati Hill District.

Memo No. 29.234.8400.204.14.002.2019- 443

Date: 06.02.2020

e-Tender Notice: 07/2019-20
Open Tendering Method (OTM)

e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for the procurement of work as started as below.

SL No.	Tender ID	Name of work	Last selling Date & Time	Closing Date & Time	Opening Date & Time
1.	411741	Completion of Incomplete Works of Girder Bridge of Kalindipur Hetchari Road in Sadar upazila under RHDC. Package No. RHDC/900/197	09-Mar-2020 17:00	10-Mar-2020 14:00	10-Mar-2020 14:00
2.	411742	Construction of Kainda Kharikkong Muk Road in Sadar Upazilla under RHDC. Package No. RHDC/900/198	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
3.	411743	Construction of Road at Anil Chakmas Ghat to Jaharlal Chakmas Ghat in Sadar Upazilla under RHDC. Package No. RHDC/900/199	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
4.	411744	Construction of Road at Murali Para BGB Camp Main Road to Kukimara Marma Para in Kaptai Upazilla under RHDC. Package No. RHDC/900/200	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
5.	411745	Improvement of Road From the East Lungipara to West Lungipara by HBB in Kawkhali Upazilla under RHDC. Package No. RHDC/900/201	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
6.	411746	Completion of Incomplete Work at Bilaichari Sadar Hostel Bridge in Bilaichari Upazilla under RHDC. Package No. RHDC/900/202	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
7.	411747	Upward Extension of Zilla Parishad Staff Quarters in Hatchery Area Sadar Upazila under RHDC. Package No. RHDC/900/203	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
8.	411748	Construction of Boundary Wall and Stairs for the Residence of the Chairman in Sadar Upazila under RHDC. Package No. RHDC/900/204	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
9.	411749	Construction of Retaining Wall at east side of Chairman Residence by Removing the old Structure Constructed for the Breeding of Crocodile in Sadar Upazilla under RHDC. Package No. RHDC/900/205	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
10.	411750	Completion of Incomplete Works of Friends Club in Sadar Upazilla under RHDC. Package No. RHDC/900/206	09-Mar-2020 17:00	10-Mar-2020 14:00	10-Mar-2020 14:00
11.	411751	Repair of Old Zilla Parishad Rest House in Sadar Upazila under RHDC. Package No. RHDC/900/207	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
12.	411752	Construction of Retaining Wall on beside Subalong Army Camp Ghat in Barkal upazila under RHDC. Package No. RHDC/900/208	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
13.	411753	Construction of Officers Club Building in Kawkhali Upazila under RHDC. Package No. RHDC/900/209	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
14.	411756	Construction of Bangabandhu Research Center cum Public Library in municipal Area of Sadar Upazila under RHDC. Package No. RHDC/900/210	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
15.	411757	Construction of Barracks Adjacent to Longadu Army Zone in Longadu Upazila under RHDC. Package No. RHDC/211	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
16.	411758	Completion the Incomplete Work of the under Construction Waiter for Social Allowances in Sonali Bank New Court Building Branch at their place Sadar Upazilla under RHDC. Package No. RHDC/900/213	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
17.	411759	Completion of Incomplete Work in Sravasti Bana Bihar in Barkal Upazila under RHDC. Package No. RHDC/900/216	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
18.	411762	Water supply is provided by installing deep tube well in the village of Rului in Sajek Union in Baghaichari upazila under RHDC. Package No. RHDC/900/218	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00

SL No.	Tender ID	Name of work	Last selling Date & Time	Closing Date & Time	Opening Date & Time
19.	411763	Construction of Dam at Baribindu Ghat in Baghaichari Upazila under RHDC. Package No. RHDC/900/219	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00
20.	411764	Upward Extension of Zilla Parishad Quarter to Hatchery Area in Sadar Upazila under RHDC. Package No. RHDC/900/713	24-Mar-2020 17:00	25-Mar-2020 14:00	25-Mar-2020 14:00

This is an online Tender where only e-Tender will be accepted in the National e-GP Portal and offline/hard copies will not be accepted. To submit e-Tender registration in the National e-GP System portal (<http://www.eprocure.gov.bd>) is required.

The fees for downloading the e-Tender Documents from the National e-GP System Portal have to be deposited online through any registered Bank's Branches.

Further information and guidelines are available in the National e-GP system portal and also form e-GP help desk (helpdesk@eprocure.gov.bd).


6.2.2020

Biral Barua

Executive Engineer (Incharge)
On behalf of Chairman
Rangamati Hill District Council
Phone No: 0351-62312
E-mail: exen@rhdcbd.org

Memo No. 29.234.8400.204.14.002.2019- 443

Date: 06.02.2020

CC :

1. Chief Executive Officers, Rangamati Hill District Council, Rangamati.
2. P.S to Chairman, Rangamati Hill District Council, Rangamati.
3. Assistant Engineer, Rangamati Hill District Council, Rangamati.
4. Audit & Account Officer, Rangamati Hill District Council, Rangamati.
5. Editor/Advertising Manager, The Daily *He is hereby requested to publish this e-Tender Notice in your daily newspaper for one day for one time only in 12"x3 column, in inner pages of the paper on or before 10-02-2020. He is also requested to deliver 03 (three) copies of publish Notice to the undersigned within 03 (three) days of publication.*
6. RHDC Web site: www.rhdc.gov.bd.
7. Notice Board.


6.2.2020

Biral Barua

Executive Engineer (Incharge)
On behalf of Chairman
Rangamati Hill District Council
Phone No: 0351-62312
E-mail: exen@rhdcbd.org